
Fort Benning, GA Barracks Replacement  49,565          PPT                  May-Jun 05
   Construct barracks complex for 456
   soldiers with associated battalion
   headquarters and company operations
   buildings
Physical Fitness Center 18,362           2 Phase D-B     Sep-Oct 04
  Design and construct 100,000 SF
  gymnasium and indoor pool
Hazardous Cargo Loading Apron   3,850           8A Comp/         Sep-Oct 04
  Construct 25,000 SY apron and           PPT
  taxiway

Fort Bragg, NC Shoothouse - 82nd ABN Division   1,610           8A Comp/         Sep-Oct 04
   Construct live fire facility           PPT
  to support combat in urban terrain
Shoothouse - SOF. Construct live fire   2,030           8A Comp/         Sep-Oct 04

                  facility to support combat in urban           PPT
   terrain
Barracks Complex, Donovan St. 15,500           PPT            Sep-Oct 04
   Construct barracks for 240 soldiers
   with supporting community building
Whole Barracks COSCOM Phase I, 49,000           PPT                 Apr-May 05
  Construct barracks for 200 soldiers
Barracks Complex, 2nd BDE, Phase II 41,500             Incrementally Funded

                       Portion of FY04 Project
Barracks Complex, 2nd BDE, Dining   6,000           PPT           Oct-Nov 04
  Facility
Air Traffic Control Tower. Construct   2,500           8A                   Oct-Nov 04
  ten story air traffic control tower for           Negotiated
  Simmons Army Airfield

Fort Gillem, GA USAREC HQs. Design and construct   5,800           8A Comp/        Sep-Oct 04
  24,000 SF Recruiting Brigade Operations           2 Phase D-B
  building
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Fort Jackson, SC Whole Neighborhood Revitalization. 20,000          2 Phase D-B      Jan-Feb 05
   Design and renovation approximately
   298 family housing units

Fort McPherson, GA Child Development Center. Construct   4,900          8A Comp/        Oct-Nov 04
  15,400 SF child care center and          PPT
   playground

Ft. Stewart, GA Chapel. Construct 36,000 SF chapel to   9,200          PPT          Oct-Nov 04
  seat 600 people and activity center for
  additional 500 people
Command & Control Facility. Construct 24,695          PPT                   Jan-Feb 05
  100,000 SF administrative and office
  building
Whole Barracks Renewal - Essayons 24,000            Incrementally Funded

          Portion of FY-04 Project
Dining Facility for Whole Barracks               6,000          PPT            Jan-Feb 05
  Renewal. Construct 22,000 SF dining facility
Tactical Equipment Shop. Construct 10,200          8a Comp/           Jan-Feb 05
  37,000  SF vehicle maintenance facility and          PPT
  10,000 SF storage building

Hunter  AAF, GA SOF Aircraft Maintenance Hanger 21,000          PPT          Oct-Nov 04
  (D-160th SOAR). Construct 76,000 SF
  hangar and 10,500 SY of concrete
  hardstand

Military Construction - Air Force
           Acquisition

Installation Description PA ($000)        Strategy          Adv. Date

Robins AFB, GA Add/Alter Aircraft Ramp. 7,100         2 Phase D-B     Sep-Oct 04
   Design and Construct 153,000 SM
   concrete airfield ramp
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Savannah District
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Pope AFB, GA Combat Control School. 12,950 2 Phase D-B    Sep-Oct 04
   Design and construct 3,800 SM
    classroom and administrative facilities
   and indoor pool
Combat Control School - Firing Range   2,200 Combined with Combat

Control School above

Fort Benning, GA Consolidated Health Clinic.   7,200 PPT            Oct-Nov 04
  28,000 SF community medical
  facility

Fort Bragg, NC SOF Trng Fac (Rowe Ph III).   8,300 8A Comp/       Sep-Oct 04
  Design and Construct 5 Ready 2 Phase D-B
  Buildings~900 SM each
Renovate Kennedy Hall. Design 11,988 2 Phase D-B   Sep-Oct 04
  and Renovate 6700 SM
  administrative space
96th CA Bn Ops. Construct two-story   4,600 8A Comp/       Oct-Nov 04
  22,000 SF Company Operations Facility PPT
SOF 4th POG. Construct two story   4,500 PPT            Oct-Nov 04
  26,000 SF Battalion Headquarters and
  33,000 SF Company Operations Facility
SOF Company Operations Complex.           12,000 PPT            Oct-Nov 04
  Construct 20,000 SF Company Operations
  Facility, 23,000 SF Vehicle and Equipment
  Maintenance Facility, and Storage
SOF Information Operations Facility.   4,800 PPT            Oct-Nov 04
  Construct two story 1,254 SM
  administrative building
Resistance Training Facility.   1,500 PPT            Oct-Nov 04
  Construct 815 SM building for
  survival, escape, and evasion training

Military Construction - Air Force
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Hunter AAF, GA Bn Opns Complex (Rangers). 17,600 PPT            Oct-Nov 04
  Construct~9000 SF of administrative
 facilities between a battalion headquarters
 and company operations buildings



Fort Benning, GA              Shoothouse - USAIC 8a Comp/PPT
 Shoothouse - SOF 8a Comp/PPT

Fort Bragg, NC Infantry Platoon Battle Course 8a Comp/PPT
USASOC Physical Fitness Center 2 Phase D-B
Barracks Complex, DIVARTY PPT
Whole Barracks COSCOM Phase 2, 44494 Incrementally Funded

of FY04 Project
Barracks Complex, 2d BDE, Phase 3 PPT
Barracks Complex, 3d BDE, Phase 1A PPT
Company Operations Building 8a Comp/PPT
Urban Assault Course 8a Negotiated
Courthouse Conversion 8a Negotiated
USACIL Expansion Modification to

Existing
Contract

Physical Fitness Center 2 Phase D-B

Fort Stewart, GA Shoothouse - SOF 8a Negotiated
Urban Assault Course 8a Negotiated

Moody AFB, GA Aircraft Maintenance Hangar PPT
Unaccompanied Officers Quarters 8a Comp/PPT

Pope AFB, NC 14th ASOS Facility 8a Comp/PPT
Fire Station/Control Tower 2 Phase D-B

Seymour Johnson AFB, NC Type III Hydrant Refueling System PPT

Military Construction - Army

Military Construction - Air Force

District FY 06 Military
Design ProgramUS Army Corps

of Engineers
Savannah District

Installation                          Project              Status

Installation                          Project              Status



Fort Bragg, NC SOF Battalion HQs, 59354 8a Negotiated
SOF Facility Addition PPT
SOF Training Facility (Rowe Phase IV) 2 Phase D-B

Pope AFB, NC Clinic Replacement, 52362 PPT

Hunter AAF, GA SOF Vehicle Maintenance 8a Comp/PPT

Environmental 1 NAICS 562910, ID/IQ - FPP, MATOC July 05
  $25M SBSA

Military Construction - DoD

District FY 06 Military
Design ProgramUS Army Corps

of Engineers
Savannah District

Installation                          Project              Status

Military Construction - Environmental
Type of Contract No. Descripton Adv. Date



Fort Bragg, NC Barracks Renewal, Divarty II 38,000 A-E Contract
Barracks Renewal, 3rd BDE Phase II 50,000 A-E Contract
Digital Multipurpose Range 27,000 A-E Contract
Barracks Complex - 44th Med 37,000 A-E Contract
Barracks COSCOM III 25,000 In House Design
Barracks Renewal, 2nd BDE Phase 4 31,000 A-E Contract
Central Loadout Area 10,600 In house Design

A-E IDIQ
Fort Benning, GA Objective Individual Combat   3,600 A-E IDIQ

Ammo Storage 21,000 A-E Contract
Receptee Barracks 50,000 In House Design
Objective Crew Weapons   3,600 A-E IDIQ

MOTSU Center Wharf 46,000 A-E Contract
Security System   3,650 A-E Contract

Fort Gordon, GA Vehicle Maintenance Facility   9,900 A-E IDIQ

Fort Stewart, GA Digital Multipurpose Range 33,000 A-E Contract
MOUT Collective 22,000 A-E Contract
Range Control Facility   4,300 A-E IDIQ

Fort Jackson, SC Drill SGT School A-E Contract
Urban Assault Course A-E IDIQ
Training Barracks In House Design

Moody AFB, GA Consolidated Base Support Center 9,600 A-E IDIQ

Military Construction - DoD

District FY 07 Military
Design ProgramUS Army Corps

of Engineers
Savannah District

Installation                          Project PA($000) Status

Military Construction - DoD
Installation                          Project PA($000) Status



US Army Corps
of Engineers
Savannah District

District FY 05
Civil Works Program

Construction General
Project Description
Savannah Harbor Disposal Area - Raise 2A            Dec 04

Project Description / Dredge Type       Adv. Date

       Adv. Date

Brunswick Harbor/ Entrance channel/Hopper                                    Aug 04
Savannah Harbor
Savannah Harbor Sediment Basin/Upper Harbor/Pipeline            Oct 04

Operations & Maintenance (Dredging)

Additional information available on our website:
http://www.sas.usace.army.mil


